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IN THE BOARD OF COMMISSIONERS OF THE
HOUSING AUTHORITY AND COMMUNITY SERVICES AGENCY OF
LANE COUNTY, OREGON

ORDER NO. 97-5-14-1H ORDER/In the Matter of Accepting a
Bid and Awarding a Contract for
Installation of Residential Single-
ply Roofing Systems, Weatherization
of Homes Project, Phase 97-R-0038

WHEREAS, at a duly publicized time and place on April 3, 1997,
Ed Quigley, Weatherization Energy Auditor of the Housing Authority
and Community Services Agency of Lane County, opened bids on the
following project:

Installation of Residential Single-ply Roofing
Systems, Weatherization of Homes Project,
Phase 97-R-0038, in strict accordance with the
project specifications prepared by the Agency.

WHEREAS, the apparent low responsible bid for the work was
$2.65 per square foot submitted by Bill Farnan Construction; and
the Executive Director having so recommended, IT IS HEREBY

ORDERED, that Bill Farnan Construction be awarded the
Residential Single-ply Roofing Systems contract for the
Weatherization of Homes Project, Phase 97-R-0038, for a total cost
not to exceed $50,000, and that the agreement be executed by the
Executive Director in accordance with the bid documents. The
Contractor shall present a valid performance and payment bond in
the full amount of $50,000, and shall satisfactorily complete all
work within the specified contract time.

DATED this 14 day of May , 1997

Chalrperson(JHACSA Board of ommissioners

In the Matter of Accepting a Bid and Awarding a COntract for
Installation of Residential Single-ply Roofing Systems for the
Weatherization of Homes Project, 97-R-0038
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CONTRACT AWARD FOR THSTATLLATTION OF RESTDENTIAT, STNGLE-PLY ROOFTNG
SYSTEMS FOR THE WEATHERTIZATION OF HOMES PROJECT,
PHASE 97—-R-—-0038

Contractor Amount
1. A-1 Roofing $2.975
2. Bill Farnan Construction £2.65
3. #1 Northwest Roofing 52.65

This is a true and accurate account of the bid
opening results for this project on April 3,
1997
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Cralg n, Weatherization Supervisor






